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PATA pocument B132" - 2009

Standard Form-of Agreement Between Owner and Architect, Construction'Manager as
Adviser Edition

AGREEMENT made as of the Twenty—mnth day of November in the year Two-Thousand

Twelve
(In words, indicate day. month and year.)

- BETWEEN the Architect’s client identified as the Owner:

(Name, legal status, address and other information)

Horseheads Central School District
1 Raider Lane
Horseheads, NY 14845

and the Architect:
(Name, legal status, address and other information)

Hunt Engineers, Architects and Land Surveyors, PC.

Airport Corporate Park
1_00 Hunt Center
Horseheads, NY 14845

for the followin g Projects:
(Name, Iocat:on and detailed description)

Atinudl Capital Projects and

'2015 Building Conditions Survey/Five Year Capital Facilities Plan

Horseheads Central School District -
1 Raider Lane

Horseheads, NY 14845
| Hunt Proj. #1923-007

The Construction Manager::
(Name, legal status, address and other information)

Watchdog Building Partners LLC

3445 Winton Place, Suite 235
RbChes’;er, NY 14623

The Owner and Architect agree as follows.

ADDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
Information as well as revisions tothe
standard form text Is available from
the author and should be reviewed. A
vertical line in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
toits complelion or modification.

This document is intended to be used
in conjunction with AlA Documents
A132™-2009, Standard Form of
Agreament Between Owner and
Conltractor, Construction Manager as
Adviser Edition; A232™-2009,
General Conditions of the Contract
for Construction, Construction
Manager as Adviser Edition; and
C132™_2009, Standard Form of
Agreement Between Owner and
Construction Manager as Adviser.

AlA Document A232™-2009 is
adopted in thls document by
reference. Do not use with cther
general conditions unless this
document Is modified.
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ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(Note the disposition for the following items by inserting the reqiiested information or a statement such as "not
applicable,”" "unknown at time of execution” or "to be determined later by mutual agreement. "

Not Applicable :

§ 1.1 The Owner’s program for the ?roject:
(Identify documentation or state the manner in which the program will be developed )
to be determined later

§1.1.2 The Project’s physical characteristics: .
(Identify or describe, if appropriate, size, location, dimensions, or other pertinent information, such as geotechnical
reports; site, boundary and topographic surveys; traffic and utility studies; availability of public and private utilities

and services; legal description of the site; eic.)

| Not Applicable

§ 1.1.3 The Owmer’s budget for each annual Capital Project:

(Provide total and, if known, a line item breakdown.)

2012 -2013 One million five-hundred thousand dollars (1,500,000)
2013~ 2014 TBD

2014 - 2015 TBD

§ 1.1.4 The Owner’s anticipated design and construction schedule:

- A Design phase milestone dates, if any:

To be determined.
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Init.

| .2 Commencement of construction:

To be determined.
3 Substantial Completion date or milestone dates:
To be determined.
4 . Other:
N/A
§ 1.1.5 The Owner intends to retain a Construction Manager adviser and:
(Note that, if Multiple Prime Contractors arve used, the term "Contractor” as referred to throughout this Agreement
will be as if plural in number.)
[ 1 One Contractor
.[lX ]  Multiple Prime Contractors
] Unknown at time of execution
§ 1.1.6 The Owner’s requirements for accelerated or fast-track scheduling, multiple bid packages, or phased

construction are set forth below:
(List number and type of bid/procurement packages.)

| N/A

§ 1.1.7 Other Project information:
(Identify special characteristics or needs of the Project not provided elsewhere, such as environmentally re.s'ponszble
design or historic preservation requivements.)

| N/A

§ 1.1.8 The Owner identifies the following representative in accordance with Section 5.4:
(List name, address and other information. )

Dr. Ralph Marmo, Supermtendent/Actmg Business Admin
Horseheads Central School District

1 Raider Lane

Horseheads, NY 14845

§ 1.1.9 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, addvess and other information.)

N/A
§ 1.1.10 The Owner will retain the following consultants:
(List name, Iegai status, address and other information.)

A Construction Manager: The Construction Manager is identified on the cover page. If a Construction
Manager has not been retained as of the date of this Agreement, state the anticipated date of retention:

.2 Cost Consultant (if in addition to the Construction Manager):
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(If a Cost Consultant is retained, appropriate references to the Cost Consultant should be inserted in
Sections 3.2.6,3.2.7, 3.3.2, 3.3.3, 3.4.5,3.4.6, 54, 6.3, 6.3.1, 6.4 and 11.6.)

N/A
.3 Land Surveyor:
Hunt Engineers, Architects & Land Surveyors, PC
4 Geotechnical Engineer:
To be determined.
5  Civil Engineer:
Hunt Engineers, Architects & Land Surveyors, P.C.
Airport Corporate Park
100 Trunt Center
Horseheads, NY 14845
§  Other consultants:

(List any other consultants retained by the Owner, such as a Project or Program Manager, or
scheduling consultam.)

§ 1.1.11 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address and other information.)

Dan Bower, President/CEQ
Hunt Engineers, Architects & Land Surveyors, P.C.
Airport Corporate Park

100 Hunt Center
Horseheads, NY 14845

§ 1.1.12 The Architect will retain the consultants identified in Sections 1.1.12.1 and 1.1.12.2:
(List name, legal status, address and other information.)

§ 1.1.12.1 Consultants retained under Basic Services:
4 - Structural Engineer:

WA
.2  Mechanical Engineer:
N/A
.3 Electrical Engineer:
N/A
§ 1.4.12.2 Consultants retained under Additional Services:

1o be determined later
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§ 1.1.13 Other Initial Information on which the Agreement is based:
N/A

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect’s compensation.

ARTICLE 2  ARCHITECT’S RESPONSIBILITIES _
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project.

§ 2.3 The Architect shall provide its services in conjunction with the services of a Construction Manager as described
in the Agreement Between Owner and Construction Manager. The Architect shall not be responsible for actions taken

‘by the Construction Manager.

§ 2.4 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.5 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, iriterest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.6 The Architect shall maintain the following insurance for the duration of this Agreement. If any of the
requirements set forth below exceed the types and limits the Architect normally maintains, the Owner shall reimburse
the Architect for any additional cost.

§ 2.6.1 Comprehensive General Liability with policy limits of not less than Two Million dollars ($ 2,000,000 ) for
each ocourrence and in the aggregate for bodily injury and property damage.

§ 2.6.2 Automobile Liability covering owned and rented vehicles operated by the Architect with policy limits of not
less than One Million dollars ($ 1,000,000 ) combined single limit and aggregate for bodily injury and property
damage. :

' § 2.6.3 The Architect may use umbrella or excess liability insurance to achieve the required coverage for

Comprehensive General Liability and Automobile Liability, provided that such umbrella or excess insurance results in
the same type of coverage as required for the individual policies.

§ 2.6.4 Workers’ Compensation at statutory limits and Employers Liability with a policy limit of not less than Five
hundred thousand dollars (8 500,000 ).

| § 2.6.5 Professional Liability covering the Architect’s negligent acts, errors and omissions in its performance of

professional services with policy limits of not less than Twe Million dollars ($ 2,000,000 ) per claim and in the
aggregate.

§ 2.6.6 The Architect shall provide to the Owner certificates of insurance evidencing compliance with the
requirements in this Section 2.6. The certificates will show the Owner as an additional insured on the Comprehensive
General Liability, Automobile Liability, umbrella or excess policies.

ARTICLE 3 SCOPE OF ARCHITECT'S BASIC SERVICES
§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usval and customary
structural, mechanical, and elecirical engineering services. Services not set forth in this Article 3 are Additional

Services.

AlA Document B132™ - 2009 (formerly B141™CMa ~ 1992}, Copyright ® 1892 and 2009 by The Amarican Institute of Architacts, All rights reserved.
WARNING: This AIA® Document is protaected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA®

Document, or any portion of it, may result In severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law.

This document was produced by AlA software at 08:56:05 on 11/28/2012 under Order No.9214525070_1 which expires on 07/01/2013, and is not for rasala.
User Notes: (1264734540)

5



§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner and the Cohstruction Manager,
research applicable design criteria, attend Project meetings, communicate with members of the Project team and report

progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owmner, the Construction
Manager and the Owner’s other consultants. The Architect shall be entitled to rely on the accuracy and-completeness
of services and information furnished by the Ovwmer, the Construction Manager, and the Owner’s other consultants.
The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of any error, omission
or inconsistency in such services or information. .

§ 3,1.3 As soon as practicable after the date of this Agreement, the Architect shall submit to the Owner and the
Construction Manager a schedule of the Architect’s services for inclusion in the Project schedule prepared by the
Construction Manager. The schedule of the Architect’s services shall include design milestone dates, anticipated dates
when cost estimates or design reviews may oceur, and allowances for periods of time required (1) for the Owner’s

review, (2) for the Construction Manager’s review, (3) for the performance of the Owner’s consultants, and (4} for
approval of submissions by authorities having jurisdiction over the Project.

§ 3.1.4 The Architect shalt submit information to the Construction Manager and participate in developing and revising
the Project schedule as it relates to the Architect’s services.

§ 3.1.5 Once the Owner and the Architect agree to the time limits established by the Project schedule, the Owner and
the Architect shall not exceed them, except for reasonable cause.

' § 3.1.6 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of nion-conforming Work, made without the Architect’s approval.

§ 3.1.7 The Architect shall, at appropriate times, in coordination with the Construction Manager, contact the
governmental authoritics required to approve the Construction Docurnents and the entities providing utility services to
the Project. In designing the Project, the Architect shall respond to applicable design requirements imposed by such
governmental authorities and by such entities providing utility services.

§ 3.1.8 The Architect shall assist the Owner and Construction Manager in connection with the Qwner’s responsibility
for filing documents required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 Schematic Design Phase Services
§ 3.2.1 The Architect shalt review the program and other information furnished by the Owner and Construction
Manager, and shall review laws, codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in terms
of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies discovered in the information, and (2} other information or consulting services that may be reasonably
needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and Construction Manager and shall
discuss with the Owner and Construction Manager alternative approaches to design and construction of the Project,
including the feasibility of incorporating environmentally responsible design approaches. The Architect shall reach an
understanding with the Owner regarding the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present to the
Owner and Construction Manager, for the Owner’s approval, a preliminary design illustrating the scale and
relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Documents for the Owner’s approval and the Construction Manager’s review. The Schematic Design Documents shall
consist of drawings and other documents including a site plan, if appropriate, and preliminary building plans, sections
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and clevations; and may include some combination of study models, perspective sketches, or digital modeling.
Preliminary selections of major building systems and construction materials shall be noted on the drawings or
described in writing.

§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and
building orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other
environmentally responsible design services under Article 4. '

§ 3.2.5.2 The Architect shall consider with the Owner and the Construction Manager the value of alternative materials,
building systems and equipment, together with other considerations based on program and aesthetics in developing a
design for the Project that is consistent with the Owner’s schedule and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit the Schematic Design Documents to the Owner and the Construction Manager. The
Architect shall meet with the Construction Manager to review the Schematic Design Documents.

§ 3.2.7 Upon receipt of the Construction Manager’s review comments at the conclusion of the Schematic Design
Phase, the Architect shall take action as required under Section 6.4, identify agreed upon adjustments to the Project’s
size, quality or budget, and request the Owner’s approval of the Schematic Design Documents. If revisions to the
Schematic Design Documents are required to comply with the Owner’s budget for the Cost of the Work at the
conclusion of the Schematic Design Phase, the Architect shall incorporate the required revisions in the Design
Development Phase.

§ 3.2.81In the further development of the Drawings and Specifications during this and subsequent phases of design, the
‘Architect shall be responsible for estimating the Cost of the Work. The Construction Manager wiil review this
estimate and respond with any comments or agreement with said estimate.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work pursuant to Section 5.4, the Architect
shall prepare Design Development Documents for the Owner’s approval and the Construction Manager’s review. The
Design Development Documents shall be based upon information provided and shall itlustrate and describe the
development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and
such other clements as may be appropriate. The Design Development Documents shall also include outline
specifications that identify major materials and systems and establish in general their quality levels.

§ 3.3.2 Prior to the conclusion of the Design Development Phase, the Architect shall submit the Design Development
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to
review the Design Development Documents.

§ 3.3.3 Upon receipt of the Construction Manager’s information at the conclusion of the Design Development Phase,
the Architect shall take action as required under Sections 6.5 and 6.6 and request the Owner’s approval of the Design
Development Documents.

'§ ‘3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval and the Construction Manager’s review. The Construction
Doctiments shall illustrate and describe the further development of the approved Design Development Documents and
shall consist of Drawings and Specifications setting forth in detail the quality levels of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that in order to construct the
Work the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other
similar submittals, which the Architect shall review in accordance with Section 3.6.4.
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§ 3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.4.3 During the development of the Construction Documents, if requested by the Owner, the Architect shall assist
the Owner and the Construction Manager in the development and preparation of (1) bidding and procurement
information that describes the time, place and conditions of bidding, including bidding or proposat forms; (2) the form
of agreement between the Owner and Contractor; and (3) the Conditions of the Contract for Construction (General,
Supplementary and other Conditions); and (4) compile a project manual that includes the Conditions of the Contract
for Construction and may include bidding requirements and sample forms.

§ 3.4.4 Prior to the conclusion of the Construction Documeitts Phase, the Architect shall submit the Construction
Documents to the Owner and the Construction Manager. The Architect shall meet with the Construction Manager to
review the Construction Documents.

§ 3.4.5 Upon receipt of the Construction Managesr’s information at the conclusion of the Construction Documents
Phase, the Architect shall take action as required under Section 6.7 and request the Owner’s approval of the
Construction Documents. '

‘§ 3.5 Bidding or Negotiation Phase Services

§ 3.5.1 General

The Architect shall assist the Owner and Construction Manager in establishing a list of prospective contractors.
Following the Owner’s approval of the. Construction Documents, the Architect shall assist the Owner and’
Coenstruction Manager in (1) obtaining either competitive bids or negotiated proposals; (2) confirming responsiveness
of bids or proposals; (3) determining the successful bid or proposal, if any; and (4) awarding and preparing contracts
for construction. '

§ 3.5.2 Competitive Bidding _
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner and Construction Manager in bidding the Project by
A facilitating the reproduction of Bidding Documents for distribution to prospective bidders,
2 participating in a pre-bid conference for prospective bidders; and -
.3 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents in the form of addenda.

§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitations, and
shiall consult with the Construction Manager and prepare and distribute addenda identifying approved substitutions to
all prospective bidders. '

§ 3.5.3 Negotlated Proposals
| § 3.5.3.1 Not applicable

| (Paragraphs deleted) -
‘§ 3.6 Construction Phase Services
4§ 3.6.1 General
§ -3.6.1.1 The Architect shall provide administration of the Contract between the Gwner and the Contractor as set forth
below and in ATA Document A232™.-2009, General Conditions of the Contract for Construction, Construction
Manager as Adviser Edition. If the Owner and Contractor modify AIA Document A232-2009, those modifications
shall not affect the Architect’s services under this Agreement unless the Owner and the Architect amend this

Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner and Construction Manager during the Construction
Phase Services. The Architect shall have authority to act on behalf of the Owner only to the extent provided in this
Agreement. The Architect shall not have control over, charge of, or responsibility for the construction means,
methods, techniques, sequences or procedures, or for safety precautions and programs in connection with the Work,
nor shall the Architect be responsible for the Contractor’s failure to perform the Work in accordance with the
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“Init.

requirements of the Contract Documents. The Architect shall be responsible for the Architect’s negligent acts or
omissions, but shall not have control over or charge of, and shall not be responsible for, acts or omissions of the
Construction Manager, or the Contractor or of any other persons or entities performing portions of the Work.

§ -3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate for

Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work completed, and
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully
cornpleted, will be in accordance with the Contract-Documents. However, the Architect shall not be required-to make
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, On the basis of the site visits,

- the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the Work

c_:bﬁlpleted, and report to the Owner and the Construction Manager (1) known deviations from the Contract Documents
and from.the most recent-construction schedule, and (2) defects and deficiencies observed.in the Work.

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents and shall
notify the Construction Manager about the rejection. Whenever the Architect considers it necessary or advisable, the
Architect, upon written authorization from the Owner and notification to the Construction Manager, shall have the
authority to require inspection or testing of the Work in accordance with the provisions of the Contract Documents,
whether or not such Work is fabricated, installed or completed. However, neither this authority of the Architect nor a

* decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility
. of the Architect to the Contractor, Subcontractors, material and equipment suppliers, their agents or employees or

other persons or entities performing portions of the Work,

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of the Construction Manager, Owner, or Contractor through the Construction
Manager. The Architect’s response to such requests shall be made in writing within any time limits agreed upon or
otherwise with reasonable promptness.

§ 3.6.2:4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shalt be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term

s defired in AIA Document A232-2009, the Architect shall render initial decisions on Claims between the Owner and

Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor _
§3.6.3.1 The Architect shall review and certify an application for payment not more frequently than monthly. Within

_seven days after the Architect receives an application for payment forwarded from the Construction Manager, the

Architect shall review and certify the application as follows:

A Where there is only one Contractor responsible for performing the Work, the Architect shall review the
Contractor’s Application and Certificate for Payment that the Construction Manager has previously
reviewed and certified. The Architect shall certify the amount due the Contractor and shall issue a
Certificate for Payment in such amount.

2  Where there are Multiple Prime Contractors resporlsnble for performing different portions of the
Project, the Architect shall review a Project Application and Project Certificate for Payment, with a
Summary of Contractors” Applications for Payment, that the Construction Manager has préviously
prepared, reviewed and certified. The Architect shall certify the amounts due the Contractors and shall
issue a Project Certificate for Payment in the total of such amounts.
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§ 3.6.3.2 The Architect’s certification for payment shall ¢onstitute a representation to the Owner, based on (1) the
Architect’s evaluation of the Work as provided in Section 3.6.2, (2) the data comprising the Contractor’s Application
for Payment or the data comprising the Project Application-for Payment, and (3) the recommendation of the
Construction Manager, that, to the best of the Architect’s knowledge, information and belief, the Work has progressed
to the point indicated and that the quality of the Work is in accordance with the Contract Documents. The foregoing
representations are subject (1) to an-evaluation of the Work for conformance with the Contract Documents upon
Substantial Completion, (2) to results of subsequent tests and inspections, (3) to correction of minor deviations from
the Contract Documents prior to completion, and (4} to specific qualifications expressed by the Architect.

§ 3.6.3.3 The issuance of a Certificate for Payment or a Project Certificate for Payment shall not be a representation
that the Architect has (1) made exhaustive or continuous on-site inspections to check the quality or quantity of the
Work, (2) reviewed construclion means, methods, techniques, sequences or procedures, (3) reviewed copies of
requisitions received from Subcontractors and material suppliers and other data requested by the Owner to substantiate
the Contractor’s right to payment, or (4) ascertained how or for what purpose the Contractor has used money
previously paid on account of the Contract Sum.

§ 3.6.3.4 The Architect shall maintain a record of the applications and certificates for payment.

§ 3.6.4 Submittals - :

§ 3.6.4.1 The Architect shall review the Construction Manager’s Project submittal schedule and shall not unreasonably
delay or withhold approval. The Architect’s action in reviewing submittals transmitted by the Construction Manager
shall be taken in accordance with the approved submittal schedule or, in the absence of an approved submittal
schedule, with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to
permit adéquate review.

§ 3.6.4.2 In accordance with the Architect-approved Project submittal schedule, and after the Construction Manager
reviews, approves and transmits the submittals, the Architect shall review and approve or take other appropriate action
upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples, but only for the limited purpose
of checking for conformance with information given and the design concept expressed in the Contract Documents.
Review of such submittals is not for the purpose of determining the accuracy and completeness of other information
such as dimensions, quantities, and installation or performance of equipment or systems, which are the Contractor’s
responsibility. The Architect’s review shall not constitute approval of safety precautions or, unless otherwise
specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The
Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is a component.

§°3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review shop drawings
and other submittals related to the Work designed or certified by the design professional retained by the Contractor

- that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be entitled to rely

upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or provided by
such design professionals.
§ 3.6.4.4 After receipt of the Construction Manager’s recommendations, and subject to the provisions of Section 4.3,
the Architect shall review and respond to requests for information about the Contract Documents. The Architect, in
consultation with the Construction Manager, shall set forth in the Contract Documents the requirements for requests
for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with
reasonable promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals transmitted by the Construction
Manager in accordance with the requirements of the Contract Documents.
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§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect shall review and sign, or take other appropriate action, on Change Orders and Construction
Change Directives prepared by the Construction Manager for the Owner’s approval and execution in accordance with
the Contract Documents.

§ 3.6.5.2 The Architect may auvthorize minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Such changes
shall be effected by written order issued by the Architect through the Consiruction Manager.

§ 3.6.5.3 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project. Completion : _
§ 3.6.6.1 The Architect, assisted by the Construction Manager, shall conduct inspections to determine the date or dates
of Substantial Completion and the date of final completion; issue Certificates of Substantial Completion prepated by
 the Construction Manager; receive from the Construction Manager and review written warranties and retated
documents required by the Contract Documents and assembled by the Contractor; and, afler receipt of a final
Contractor’s Application and Certificate for Payment or a final Project Application and Project Certificate for
Payment from the Construction Manager, issue a final Certificate for Payment based upon a final inspection indicating
the Work complies with the requirements of the Contract Documents, :

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owmer and Construction Manager to check
conformance of the Work with the requirements of the Contract Documents and to verify the accuracy and
completeness of the list submitted by the Construction Manager and Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete by the Construction Manager and Architect, and after

" certification by the Construction Manager and the Architect, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner 1o review the facility
operations and performance.

ARTICLE 4 ADDITIONAL SERVICES
§ 4.1 Additional Services listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Additional Services only if specifically designated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2.
(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third
_column indicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibit,

identify the exhibit.)
Services ' Responsibility Location of Service Description
‘ (Architect, Owner | (Section 4.2 below or in an exhibit
or attached to this document and
Not Provided) identified below)
ows deleted) '
41.1 Measured drawings Not Provided
' § 4.1.2 Existing facilities Building Condition surveys Not Provided
(Row deleted) .
|[ § 4.1.3 Building information modeling | Not Provided | |
|t Rows deleted) , ,
[ § 41.4 Value analysis (B204™-2007) | Not Provided [ B
(Row deleted) ' -
[§ 415 On-site project representation (B207™-2008) | Not Provided | ' |
(Row deleted) ' _ .
[ § 41.6 As-designed record drawings | Not Provided | |
(Row deleted)
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[ § 41.7 Post occupancy evaluation | Not Provided | |
(Rows deleted)
-§ 41.8 Security evaluation and planning (B206™-2007) | Not Provided
§ 44.9 Commissioning (B211™-2007) Not Provided
(Row deleted)
[ § 4110 LEED® certification (B214™--2007) [ Not Provided |
(Row deleted)

§ 4.1.11 Fumiture, furnishings, and equipment design Architect Section 4.2
(B253™-2007) ' ,
| §4.1.12 Food service design Arthitect Section 4.2
§ 4.1.13 Theatrical systems design Architect Section 4.2
§ 4.1.14 Hazardous materials abatement design Architect .| Section 4.2
§ 4.1.15 Land survey ' Architect Section 4.2
-§ 4.1.16 SWPP plan Architect Section 4.2
§ 4.1.17 SWPP inspections Architect Section 4.2
§ 4.1.18 Draft environmental impact statement (DEIS) Not Provided
§ 4.1.19 Wetlands delineation Not Provided
- § 4.1.20 Wetlands permit & mitigation Not Provided

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document. '

Furniture, furnishings, and equipment design (B253™-2007 — Mutually agreed upon stipulated sum to be determined
later. '

Food service design - Mutually agreed upon stipulated sum to be determined later.

Theatrical systems design - Mutualty agreed upon stipulated sum to be determined fater.

Hazardous materials abatement design - Mutually agreed upon stipulated sum to be determined later.

Land survey - Mutually agreed upon stipulated sum to be determined later.

SWPP plan - Mutually agreed upon stipulated sum to be determined later.

SWPP inspections - Mutually agreed upon stipulated sum to be determined later.

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.

" Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule. :

§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following services until the Architect receives the Owner’s written authorization:
Services necessitated by a change in the Initial Information, previous instructions or recommendations
given by the Construction Manager or the Owner, or approvals given by the Owner, or a material
change in the Project including, but not limited to, size, quality, complexity, building systems, the
Owner’s schedule or budget for Cost of the Work, constructability considerations, procurement or
delivery method, or bid packages in addition to those listed in Section 1.1.6;

.2 Making revisions in Drawings, Specifications, or other documents (as required pursuant to Section
6.7), when such revisions are required because the estimate of the Cost of the Work exceeds the
Owrier’s budget, except where such excess is due to changes initiated by the Architect in scope,
capacities of basic systems, or the kinds and quality of materials, finishes or equipment;

.3 Services necessitated by the Owner’s request for extensive environmentally responsible design -
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification; ' :

4 Changing or editing previously prepared Instruments of Service necessitated by the enactment or
reviston of codes, laws or regulations or official interpretations; :

5 Services necessitated by decistons of the Owner or Construction Manager not rendered in a timely
manner or any other failure of performance on the part of the Owner, Construction Manager or the
Owner’s other consultants or contractors;
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Init.

(Paragraphs deleted)

Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where the
Architect is party thereto;

(Paragraph deleted)
.7 Consultation concermning replacement of Work resulting from fire or other cause during construction; or

.8 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the Owner
subsequently determines that all or parts of those services are not required, the Owner shall give prompt written notice
to the Architect, and the Owner shall have no further obligation to compensate the Architect for those services:

1 Reviewing a Contractor’s submittal out of sequence from the initial Project submittal schedule agreed
to by the Architect;

2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

3 Preparing Change Orders, and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;

4  Evaluating an extensive number of Claims as the Initial Decision Maker;

5 Evaluvating substitutions proposed by the Owner, Construction Manager or Contractor and making
subsequent revisions to Instruments of Service resulting therefrom, or

.6 To'the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60
days after (1) the date of Substantial Completion of the Work or (2) the antlclpated date of Substantial
Coriipletion, identified in Initial Information, whichever is earlier.

§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A Two (2)reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
.2 " One (1) visit every two (2) weeks to the site by the Architect over the duration of the Project during
construction
.3 One( 1) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
A Two ( 2) inspections for any portion of the Work to determine final completion

(Paragraph deleted)

ARTICLE 5 OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request from
the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to
evaluate, give notice of or enforce lien rights.

§ 5.2 The Owner shall retain a Construction Manager to provide services, duties and responsibilities as described in
AIA Document C132-2009, Standard Form of Agreement Between Owner and Construction Manager. The Owner
shall provide the Architect a copy of the executed agreement between the Owner and the Construction Manager, and
any further modifications to the agreement.

§5 3 The Owner shall furnish the services of a Construction Manager that shall be responsible for creatmg the overall
Project schedule. The Owner shall adjust the Project schedule, if necessary, as the Project proceeds,
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§ 5.4 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget
for the Cost of the Work as defined in Section 6.1, (2) the Owner’s other costs, and (3) reasonable contingencies

" related to all of these costs. The Owner shall furnish the services of a Construction Manager that shall be responsible to
assist the Architect with all estimates of the Cost of the Work. If the Owner significantly increases or decreases the
Cwmner’s budget for the Cost of the Work, the Owner shall notify the Architect and the Construction Manager. The
Owner and the Architect, in consultation with the Construction Manager, shall thereafter agree to a corresponding
change in the budget for the Cost of the Work or in the Project’s scope and quality,

§ 5.4.1 The Owner acknowledges that accelerated, phased or fast-track scheduling provides a benefit, but also carries
with it associated risks. Such risks include the Owner incurring costs for the Architect to coordinate and redesign
portions of the Project affected by procuring or installing elements of the Project prior to the completion of all relevant
Construction Documents, and costs for the Contractor to remove and replace previously installed Work. If the Owner
selects accelerated, phased or fast-track scheduling, the Owner agrees to include in the budget for the Project sufficient
contingencies to cover such costs. :

§ 5.5 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to aveid unreasonable
detay in the orderly and sequential progress of the Architect’s services. Notwithstanding any other language in the
agreement to the contrary, no change orders, construction change directives or any changes to the work that change the
cost by more than $15,000 may be approved without prior written approval by the Board of Education.

§ 5.6 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
_adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements
and trees; and information concerning available utility services and lines, both public and private, above and below
grade, including inverts and depths, All the.information on the survey shall be referenced to a Project benchmark.

§ 5.7 The Owner shall furnish services of geotechnical engineers, which may include but are not limited to test
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic
evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil
conditions, with writien reporis and appropriate recommendations.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated in
this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests such
services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall require that
its consultants maintain professional lability insurance and other liability insurance as appropriate to the services
provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt written notice to the Architect and Construction Manager if the Owner
becomes aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s

Instruments of Service. :

§ 5.12 Except as otherwise provided in the Contract Documents or when direct communications have been specially
authorized, the Owner shall endeavor to communicate with the Contractor through the Construction Manager, and
shall contemporaneously provide the same communications to the Architect about matters arising out of or relating to
the Contract Documents. Communications by and with the Architect’s consultants shall be through the Architect.
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Init.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall

‘obligate the Construction Manager and Contractor to provide the Architect access to the Work wherever it is in

preparation or progress.

ARTICLE 6 COST OF THE WORK
§ 6.1 For purposes of this Agreemerit, the Cost of the Wark shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include the contractors’ general conditions

. costs, overhead and profit, inflation factors and contingency budget. The Cost of the Work does not include the .

compensation of the Architect, the costs of the land, rights-of-way, financing, or other costs that are the responsibility
of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted throughout
the Project as required under Sections 5.4 and 6.4. Evaluations of the Owner 3 budget for the Cost of the Work
represent the Architect’s judgment as a design professional.

§ 6.3 In preparing estimates of the Cost of Work, the Architect, with the assistance of the Construction Manager, shall
‘be permitted to include contingencies for design, bidding and price escalation; to determine what materials,
equipment, component systems and types of construction are to be included in the Contract Dacuments; to make
reasonable adjustments in the program and scope of the Project; and to include in the Contract Documents alternate
bids as may be necessary to adjust the estimated Cost of the Work to meet the Owner’s budget for the Cost of the
Work. The estimate of the Cost of the Work shall be based on current area, volume or similar conceptual estimating
techniques. If the Owner requests detailed cost estimating services, the Architect shall provide such services as an

- -Additional Service under Article 4.

§ 6.3.1 If the Architect is providing detailed cost estimating services as an Additional Service, and a discrepancy exists
between the Construction Manager’s cost estimates and the Architect’s cost estimates, the Architect and the
Construction Manager shall work cooperatively to conform the cost estimates to one another,

§ 6.4 If, prior to the conclusion of the Design Development Phase, the estimate of the Cost of the Work exceeds the
Owner’s budget for the Cost of the Work, the Architect, in consultation with the Construction Manager, shall make
appropriate récommendations to the Owner 1o adjust the Project’s size, quality or budget, and the Owner shall
cooperate with the Architect in making such adjustments.

§ 6.5 Ifthe estimate of the Cost of the Work at the conclusion of the Design Development Phase exceeds the Owner’s
budget for the Cost of the Work, the Owner shall
A give written approval of an increase in the budget for the Cost of the Work;
.2 in consultation with the Architect and Construction Manager, revise the Project program, scope, or
quality as required to reduce the Cost of the Work; or
3 lmplement any other mutually acceptable alternative.

§ 6.6 If the Owner chooses to proceed under Section 6.5.2, the Architect, without additional compensation, shall
incorporate the required modifications in the Construction Documernits Phase as necessary to comply with the Owner’s
budget for the Cost of the Work at the conclusion of the Design Development Phase Services, or the budget as adjusted
under Section 6.5.1. The Architect’s modification of the Construction Documents shall be the limit of the Architect’s

responsibility as a Basic Service under this Article 6.

§ 6.7 After incorporation of modifications under Section 6.6, the Architect shall, as an Additional Service, make any

required revisions to the Drawings, Specifications or other documents necessitated by subsequient cost estimates that
exceed the Owner’s budget for the Cost of the Work, except when the excess is due to changes initiated by the
Architect in scope, basic systemns, or the kinds and quality of materials, finishes or equipment,
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ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project. Ifthe Owner and Architect intend to transmit Instruments of Service or any
other information or documentation in digital form, they shall endeavor to establish necessary protocols governing

such transmissions.

§ 7.2 The Architect hereby assigns to the Owner, without reservation, all-copyrights to all project related documents
produced by the Architect. Among those documents and certain Instrument of Service, including the design drawings
and all drawings, specifications and other documents that are included in the Contract Documents. The Owner hereby
grants to the Architect a non-exclusive license to use and reproduce the documents.

| (Paragraphs deleted)

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General :

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the
method of binding dispute resolution selected in this Agreement within the period specified by applicable law.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
cach other and against the contractors, consultants, agents and employees of the other for damages, except such rights
-as they may have to the proceeds of such insurance as set forth in the Contract Documents. The Owner or the
Architect, as appropriate, shalirequire of the Construction Manager, contractors, consultants, agents and employees of
any of them similar waivers in favor of the other parties enumerated herein.

§ 8.1.3 The Architect shall indemmnify and hold the Owner and the Owner’s officers and employees harmless from and
against damages, losses and judgments arising from claims by third parties, including reasonable attorneys’ fees and
expenses recoverable under applicable law, but only to the extent they are caused by the negligent acts or omissions of
the Architect, its employees and its consultants in the performance of professional services under this Agreement. The
Architect’s duty to indemmnify the Owner under this provision shall be limited to the available proceeds of insurance

coverage.

|- (Paragraph deleted)
~§ 8.2 Mediation |
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with the
lien hotice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation which, unless the parties mutually agree otherwise, shall be administered by-the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of the
Agreement. A request for mediation shall be made in writing, delivered to the other party to the Contract, and filed
with the person or entity administering the mediation. The request may be made concurrently with the filing of a
complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s)
and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof. '

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
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(Check the appropriate box. If the Owner and Architect do not select @ method of binding dispute resolution below, or
do not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will be
resolved in a court of competent jurisdiction.)

[ ] Arbitration pursuant to Section 8.3 of this Agreement

[ X ] Litigation in a court of competent jurisdiction

[ 1 Other: (Specify)

§ 8.3 Arbitration

§ 8.3.1 If the parties have selected arbitration as the methad for binding dispute resolution in this Agreement any
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by,
mediation shall be subject to arbitration which shall be administered by the American Arbitration Association in
accordance with its Construction Industry Arbitration Rules in effect on the date of the Agreement, unless the parties
mutually agree otherwise. A demand for arbitration shall be made in writing, delivered to the other party to this
Agreement, and filed with the person or entity administering the arbitration,

§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation,
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim,
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall

* constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.

§ 8.3.2 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly
consented to by parties to this Agreement shall be specifically enforceable in accordance with applicable law in any
court having jurisdiction therecof.

§8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof. ,

§ 8.3.4 Consolidation or Joinder

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement govérning the other arbitration
permits consolidation, (2) the arbitrations to be consolidated substantially involve common issues of law or fact, and
(3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of fact or law whose presence is required if complete relief is to be accorded in arbitration. Consent
to arbitration involving an additional person or entity shall not constitute consent to arbitration of any claim, dispute or
other matter in question not described in the written consent.

§.8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Architect under this Agreement.

ARTICLE 9 TERMINATICN OR SUSPENSION ‘ .

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage-caused the Owner because of such suspension of
services. Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses
incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services
and the time schedules shall be equitably adjusted.
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§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services perforrried prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time

schedules shall be equitably adjusted.

§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not less than seven days® written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the
termination. '

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the

- Owner’s convenience and without cause.

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as
defined in Section 9.7.

§ 9.7 Termination Expenses are in addition to compensation for the Architect’s services and include expenses directly
atfributable to termination for which the Architect is not otherwise compensated. '

§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7 and Section 11.9.

ARTICLE 10 MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, except that if the parties
have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern

Section 8.3.

§' 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A232-2009, General

_ Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
congent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project

if the lender agrees to assume the Owner’s rights and obligations under this Agreement.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of
a third party against either the Owner or Architect. '

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,

‘presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any

form ai the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific
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information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit for
the Architect in the Owner’s promotional materials for the Project. -

§ 10.8 If the Architect or Owner receives information specifically designated by the other party as "confidential” or
"business proprictary,” the receiving party shall keep such information strictly confidential and shall not disclose it to
any other person except to (1) its employees, (2) those who need to know the content of such information in order to
perform services or construction solely and exclusively for the Project, (3) its consultants and contractors whose
contracts include similar restrictions on the use of confidential information or (4) as.otherwise required by law.

ARTICLE 11  COMPENSATION T .
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as

follows:

(Insert amount of, or basis for, compensation.)

1. Annual Capital Project:

Stipulated sum based on seven percent (7%) of the total annual construction-budget including construction
contingency budget and inflation factors, plus reimbursable expenses.

2. 2015 Building Condition Survey: Hourly at Architect’s standard billing rates not to exceed forty-five thousand,

three hundred dollars ($45,300), plus reimbursable expenses.

§ 11.2 For Additional Services designated in-Section 4.1, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

Mutually agreed upon stipulated sum or hourly at Architect’s standard billing rates per Exhibit "A".

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the
Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation.)

Mutually agreed upon stipulate sum, or hourly at Architect’s standard billing rates per Exhibit "A"

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Sections 11.2 or
11.3, shall be the amount invoiced to the Architect plus ten percent ( 10 %), or as otherwise stated below:

§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, the
compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen  percent ( 15 %)
Design Development Phase Twenty  percent ( 20 %)
Construction Documents Phase Thirty-two  percent ( 32 %)
Bidding or Negotiation Phase Three  percent ( 3 %)
Construction Phase Thirty  percent ( 30 %)
Total Basic Compensation onc hundred  percent ( 100 %}

The Gwner acknowledges that with an accelerated Project delivery or multiple bid package process, the Architect may
be providing its services in multiple Phases simultaneously. Therefore, the Architect shall be permitted to invoice
monthly in proportion to services performed in each Phase of Services, as appropriate.

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are deteted
or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent services are
performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the lowest bona

fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of the Cost of the
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Work for such portions of the Project. The Architect shall be entitled to compensation in accordance with this
Agreement for all services performed whether or not the Construction Phase is commenced.

§ #1.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth below.
The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review pracllces
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Refer to Exhibit "A"

Employee or Category Rate ($0.00)

§ 11.8 Compensation for Reimbursable -Expenses
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include
expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:
A Long distance services, dedicated data and communication services, teleconferences, Project Web
sites, and extranets;
Fees paid for securing approval of authorities having jurisdiction over the Project;
Printing, reproductions, plots, standard form documents,
Postage, handling and delivery;
Expense of overtime work requiring higher than regular rates, if authorized in advance by the Qwner;
Renderings, models, mock-ups, professional photography, and presentation materials requested by the
Owner;
.7 Architect’s Consultant’s expense of professional liability insurance dedicated exclusively to this
Project, or the expense of additional insurance coverage or limits if the Owner requests such insurance
in excess of that normally carried by the Architect’s consultants;
8  All taxes levied on professional services and on reimbursable expenses;
9  Site office expenses; and
A0 Other similar Project-related expenditures,

othwh

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consuitants plus Zero percent ( 0 %) of the expenses incurred.

{Paragraphs deleted)

§ 11.10 Payments to the Architect

§ 11,101 An initial payment of zero ($ 0 ) shall be made upon execution of this Agreement and s the minimum
payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice, Amounts unpaid sixty ( 60 ) days after the
invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time
to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

Annual Interest rate prime plus one percent (1%), but in no case a greater total rate than nine percent (9%) per year,
§ 11.10.3 The Owmer shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated
damages on the Architect, or to offset sums requested by or paid 10 contractors for the cost of changes in the Work

unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding.

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on
the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL fERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
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ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents listed below: ‘
4 AJA Document B132™-2009, Standard Form Agreement Between Owner and Architect, Construction
Manager as Adviser Edition _ : .
2 AJA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:

N/A

3 AIA Document E202™-2008, Building Information Modeling Protocol Exhibit, if completed, or the
following:

N/A

4 Other documents:
(List other documents, if any, including additional scopes of service forming part of the Agreement.)

“This Agreement is entered into as of the day and year first written above.

QOWNER (Signature) ARCHITECT {Signature)
Dr. _Ralph Marino,

" Superintendent/Acting Business Adimin ' Daniel C. Bower, President/CEO
{Printed name and title) (Printed name and title)
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